Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction

- CATALYST

STACEY

CONSTRUCTION

CATALYST CAMPUS
CONCRETE
Item # |Scope of Work Qty +/- Type | CY |[Pumps| Amount |Notes
Itis assumed for this scope of work, multiple mobilizations will be required
1 |Mobilizations 1 Lot throughout the course of the project.
Tnclude all concrete material (rebar provided by GC). A calculation for cubic
yardarge is figured below. Confirm through own calculations this amount is
2 Concrete Material 1 Lot sufficient for the work.
Include all concrete pumping. A calculation for the number of pumps is figured
below. Confirm through own calculations this amount is sufficient for the work.
3 |concrete Pumps 1 Lot The 0.5 are assumed that multiple items can be poured in one pump.
4 |EXTERIOR
5 Concrete Pavement - 5" Thick - 4500 PSI 1,750 SF 32 1
6 Concrete Bench (2'Wx3'H) - 4500 PSI 1 EA 13 0.5
7 Concrete Bench (1'Wx3'H) - 4500 PS| 1 EA 1 0.5
8 INTERIOR
9 FC3-3'W x 1'H - 4500 PSI 40 SF 1 1
10 FC4-4'W x 1'H - 4500 PSI 57 SF 1 1
1 2'W x 1'H - 4500 PSI 15 SF 0.44 1
12 3'W x 2'H - 4500 PSI 160 SF 10 1
13 3'-6"W x 1' H Concrete Bench Footing - 4500 PSI 285 SF 9 1
14 1'-4" x 2'W x 4" H Footing - 4500 PSI 5 SF 0.07 0.5
15 F3-3'x3'x 1'H- 2 EA- 4500 PSI 25 SF 1 05
16 F5-5'x5'x 1'H - 1 EA - 4500 PSI 30 SF 1 0.5
17 F6-6'x6'x 1'H - 2 EA - 4500 PSI 85 SF 3 0.5
18 FC23-2'Wx3'L x 1'H - 2 EA - 4500 PSI 18 SF 0.44 0.5
19 Helical Core Drill Footing - 1'-4" x 1'-8"H - 2 EA - 4500 PSI 2 EA 0.19 0.5
20  [SHOTCRETE By Others - Unless ifi noted
21 |CONCRETE WALL 333 SF
22 11" Thick Concrete Wall - 4500 PSI 3 1
23 16" Thick Concrete Wall - 4500 PSI 4 1
24 |CONCRETE COLUMNS - 3 EA - 4500 PSI 3 EA 3 1
25 [SLAB ON GRADE 1
26 10 Mil Polyethylene Vapor Barrier (Supply & Install) 200 SF
27 4" Concrete - 4500 PSI 200 SF 4
28 CONCRETE SLAB 1
29 10" Thick Slab - 4500 PSI 285 5
30 [CONCRETE STAIR SLAB & STEPS (12"W x 4" Thick x 145 LF) & Slab 145 LF 5 1
31 Misc
32 Other
33 Other
34 [Other
35 [ToTAL: 98 16
Notes
1 Quantities are the ibility of the The above are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package
2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:

12/20/2022



