Owner: Catalyst Campus 12/20/2022
Architect: Sanders Architects
CM/GC: Stacey Construction

(AL CATALYST STACEY
o CAMPUS CONSTRUCTION

CATALYST CAMPUS
EXCAVATION
Item # |Scope of Work Qty +/- Type Amount |Notes
It is assumed for this scope of work, multiple mobilizations will be required
1 Mobilization 1 LOT throughout the course of the project.
2 Footing Excavation 31 CY
3 EXTERIOR
4 Concrete Pavement
5 Compact Subgrade 1,750 SF
6 4" Gravel Base 1,800 SF
7 Concrete Bench (2'Wx3'H) - 4500 PSI 1 EA Excavation, subcompact, roadbase and backfill
8 Concrete Bench (1'Wx3'H) - 4500 PSI 1 EA Excavation, subcompact, roadbase and backfill
9 INTERIOR
10 FC3-3'Wx1'H 40 SF
11 FC4-4'Wx1'H 57 SF
12 2'Wx 1'H 15 SF
13 3'Wx2'H 160 SF
14 3'-6"W x 1' H Concrete Bench Footing 285 SF
15 1'-4" x 2'W x 4" H Footing 5 SF
16 F3-3'x3'x1'H-2EA 25 SF
17 F5-5'x5'x1'H-1EA 30 SF
18 F6-6'x6'x1'H-2EA 85 SF
19 FC23-2'Wx3'Lx1'H-2EA 18 SF
20 Slab on Grade 200 SF
21 4" Gravel 200 SF
22 Backfill 8 cY
23 Haul Off 24 Y
24 Other
25  [Other
26 |Other
27 TOTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package

3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:



