
Owner: Catalyst Campus

Architect: Sanders Architects

CM/GC: Stacey Construction

12/20/2022

Item # Scope of Work Qty +/‐ Type LBS Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2 Rebar Install 1 LOT 445

3 12" Thick CMU 420 SF

4 Brick Veneer 80 SF

5 Remove Damaged Brick & Replace with Salvaged Brick 1,185 SF

6 Other __________________________

7 Other __________________________

8 Other __________________________

9 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:

CATALYST CAMPUS
MASONRY


