Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction
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Item # |Scope of Work Qty +/- Type Amount |Notes
It is assumed for this scope of work, multiple mobilizations will be required

1 1 LOT throughout the course of the project.

2 Di: Plumbing i Fixtures 1 LOT Dy lition contractor to remove and haul off.

3 S1 - (10"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (225 CFM) 20 EA

4 S1 - (10"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (315 CFM) 2 EA

5 S1 - (10"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (215 CFM) 2 EA

6 S1 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (175 CFM) 2 EA

7 S1 - (6"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (90 CFM) 1 EA

8 S2 - (12"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - 880H (235 CFM) 2 EA

9 S3 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (125 CFM) 2 EA

10 S3 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (135 CFM) 2 EA
R1-30"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER,

11 BALANCE RETURN (490 CFM) - KRUEGER - 1800 5 EA
R1-30"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER,

12 BALANCE RETURN (430 CFM) - KRUEGER - 1800 1 EA
R1-18"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER,

13 BALANCE RETURN (315 CFM) - KRUEGER - 1800 2 EA
R1-18"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER,

14 BALANCE RETURN (225 CFM) - KRUEGER - 1800 2 EA
R1-12"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER,

15 BALANCE RETURN (250 CFM) - KRUEGER - 1800 2 EA
R1-18"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER,

16 BALANCE RETURN (350 CFM) - KRUEGER - 1800 1 EA
R1-12"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER,

17 BALANCE RETURN (90 CFM) - KRUEGER - 1800 1 EA
R2 - (18"x36") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED

18 BLADE DAMPER (975 CFM) 2 EA

19 TEMPERATURE SENSOR 18 EA

20 CEF-1 - CEILING EXHAUST FAN - BROAN - L300MG (250 CFM) 2 EA

21 HAND DAMPER 60 EA

22 Remote balancing damper 4 EA

23 S1 - (10"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (250 CFM) 7 EA

24 S3 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (175 CFM) 1 EA

25 S3 - (6"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (85 CFM) 1 EA

26 S1 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (200 CFM) 4 EA

27 S1 - (10"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (300 CFM) 3 EA
R2 - (12"x12") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED

28 BLADE DAMPER. - KRUEGER - S85H 5 EA
R2 - (16"x16") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED

29 BLADE DAMPER. - KRUEGER - S85H 4 EA
R3 - (10"x22") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED

30 BLADE DAMPER. - KRUEGER - 6490 14 EA
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31 S3 - (10"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - RA2 (250 CFM) 4 EA
32 S4 - (10"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - SH (250 CFM) 6 EA
33 S4 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - SH (175 CFM) 4 EA
34 54 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - SH 4 EA
35 S4 - (8"Dia NECK) - SUPPLY DIFFUSER - KRUEGER - SH (200 CFM) 2 EA
R2 - (36"x24") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED
36 BLADE DAMPER. - KRUEGER - S85H 1 EA
37 OUTSIDE AIR DAMPER 2 EA
38 RTU-1 - ROOF TOP UNIT - YORK - ZF060 (125000 BTUH) 1 EA
39 RTU-2 - ROOF TOP UNIT - YORK - ZF060 (125000 BTUH) 1 EA
40 RTU-3 - ROOF TOP UNIT - YORK - ZF060 (125000 BTUH) 1 EA
41 RTU-4 - ROOF TOP UNIT - YORK - ZF060 (125000 BTUH) 1 EA
42 RTU-5 - ROOF TOP UNIT - YORK - ZF072 (125000 BTUH) 1 EA
43 CEF-3 - CEILING EXHAUST FAN - BROAN - L100MG (70 CFM) 1 EA
44 CEF-4 - CEILING EXHAUST FAN - BROAN - L300MG (250 CFM) 1 EA
45 CEF-5 - CEILING EXHAUST FAN - BROAN - L300MG (250 CFM) 1 EA
46 EAH-1 - EXHAUST AIR HOOD - COOK - PR (500 CFM) 1 EA
47 FCU-1 - MULTI-ZONE HEAT PUMP - FUJITSU - ASU12RLF (370 CFM) 1 EA
48 FCU-2 - MULTI-ZONE HEAT PUMP - FUJITSU - ASU12RLF (550 CFM) 1 EA
49 FAN COIL UNIT CONTROLLER 2 EA
50 THERMOSTAT 10 EA
51 HP-1 - HEAT PUMP - FUJITSU - AOU36RLXFZH (35200 BTUH) 1 EA
52 CU-1 - TWO STAGE AIR COOLED CONDENSING UNIT - YORK - YFK24B2 1 EA
53 CU-2 - TWO STAGE AIR COOLED CONDENSING UNIT - YORK - YFK60B2 1 EA
54 CU-3 - TWO STAGE AIR COOLED CONDENSING UNIT - YORK - YFK36B2 1 EA
55 CU-4 - TWO STAGE AIR COOLED CONDENSING UNIT - YORK - YFK60B2 1 EA
56 CU-5 - TWO STAGE AIR COOLED CONDENSING UNIT - YORK - YFK60B2 1 EA
57 EXHUAST CAP 3 EA
58 VENT AIR TERMINATION KIT 5 EA
59 CC-1 - DX COOLING COIL - YORK - XAHC30HXXN1 (2.5 TON COIL) 1 EA
60 CC-2 - DX COOLING COIL - YORK - XAHC60HXXN1 (5 TON COIL) 1 EA
61 CC-3 - DX COOLING COIL - YORK - XAHC36HXXN1 (3 TON COIL) 1 EA
62 CC-4 - DX COOLING COIL - YORK - XAHC60HXXN1 (5 TON COIL) 1 EA
63 CC-5 - DX COOLING COIL - YORK - XAHC60HXXN1 (5 TON COIL) 1 EA
64 F1 - FURNACES - YORK - TM9VO060B12 (3 TON CAP.) 1 EA
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65 F2 - FURNACES - YORK - TM9V100C20 (5 TON CAP.) (360 CFM) 1 EA
66 F3 - FURNACES - YORK - TM9V060B12 (3 TON CAP.) (150 CFM) 1 EA
67 F4 - FURNACES - YORK - TM9V100C20 (5 TON CAP.) (270 CFM) 1 EA
68 F5 - FURNACES - YORK - TM9V100C20 (5 TON CAP.) (320 CFM) 1 EA
69 REFRIGERANT PIPING 1 LS
Galvanized sheet metal duct w/ Wrap equal to ownes corning
fiberglass w/ FRK vapor barrier. Insulation shall be R-6 except on
70 roof shall be R-8.
71 (10"x12") METAL DUCT 64 SF
72 (18"x14") METAL DUCT 534 SF
73 (18"x16") METAL DUCT 187 SF
74 (18"x4") METAL DUCT 13 SF
75 (20"x14") METAL DUCT 226 SF
76 (20"x16") METAL DUCT 123 SF
77 ROUND DUCT
78 (10"Dia) ROUND DUCT 1,528 SF
79 (12"Dia) ROUND DUCT 873 SF
80 (14"Dia) ROUND DUCT 661 SF
81 (16"Dia) ROUND DUCT 696 SF
82 (18"Dia) ROUND DUCT 448 SF
83 (20"Dia) ROUND DUCT 100 SF
84 (6"Dia) ROUND DUCT 103 SF
85 (8"Dia) ROUND DUCT 601 SF
86 Misc 1 LOT
87 Other
88  |Other
89  |Other
90 TOTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:
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