Owner: Catalyst Campus 12/20/2022
Architect: Sanders Architects
CM/GC: Stacey Construction

- CATALYST STACEY
~ CAMPUS CONSTRUCTION

CATALYST CAMPUS
STEEL
Item # |Scope of Work Qty +/- Type | LBS Amount  |Notes
It is assumed for this scope of work, multiple mobilizations will be required
1 ilizati 1 LoT throughout the course of the project.
2 Erection, i 1 Lot
3 14"x7"x1/2" Base Plates 14 EA 195
4 HSS3x3x1/4 Galvanized Post 2 EA 229
5 HSS4x4x1/4 7 EA 1,111
6 HSS6x2x1/4 5 EA 793
7 HSS6x6x1/4 2 EA 286
8 HSS12x6x1/4 1 EA 1,350
9 HSS14x4x1/4 1 EA 473
10 (2" DIA) 4'L STD Pipe parapet brace 1 EA 92
11 C6x13 1 EA 420
12 C12x20.7 1 EA 1,485
13 L3x3x1/4 1 EA 79
14 L6x6x1/2 Galvanized Angle 1 EA 396
15  |Steel stair stringer 1 EA 145
16 |Steel riser w/ Clip angle 220 LF
17 (36"Hx1-1/2" DIA) Painted Steel pipe handrail. 12 LF
18 |(44"H) Handrail. 360 LF
19 (36"H) Wall mounted handrail. 50 LF
20 (42"H) Guardrail. 30 LF
21 |(6-11"H) Guardrail 16 LF
22 (14"W) Roof access ladder. 26 LF
23 Misc. Items 1 LS
24 |Other
25  |Other
26 |Other
27 TOTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package

3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:



