
Owner: Catalyst Campus

Architect: Sanders Architects

CM/GC: Stacey Construction

12/20/2022

Item # Scope of Work Qty +/‐ Type CY Pumps Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2 Concrete Material 1 LOT

Include all concrete material (rebar provided by GC). A calculation for cubic 

yardarge is figured below. Confirm through own calculations this amount is 

sufficient for the work.

3 Concrete Pumps 1 LOT

Include all concrete pumping. A calculation for the number of pumps is figured 

below. Confirm through own calculations this amount is sufficient for the work. 

The 0.5 calculations are assumed that multiple items can be poured in one pump.

4 EXTERIOR

5      Concrete Pavement ‐ 5" Thick ‐ 4500 PSI 1,750 SF 32 1

6      Concrete Bench (2'Wx3'H) ‐ 4500 PSI 1 EA 13 0.5

7      Concrete Bench (1'Wx3'H) ‐ 4500 PSI 1 EA 1 0.5

8 INTERIOR

9      FC3 ‐ 3'W x 1'H ‐ 4500 PSI 40 SF 1 1

10      FC4 ‐ 4'W x 1'H ‐ 4500 PSI 57 SF 1 1

11      2'W x 1'H ‐ 4500 PSI 15 SF 0.44 1

12      3'W x 2'H ‐ 4500 PSI 160 SF 10 1

13      3'‐6"W x 1' H Concrete Bench Footing ‐ 4500 PSI 285 SF 9 1

14      1'‐4" x 2'W x 4" H Footing ‐ 4500 PSI 5 SF 0.07 0.5

15      F3 ‐ 3' x 3' x 1'H ‐ 2 EA ‐ 4500 PSI 25 SF 1 0.5

16      F5 ‐ 5' x 5' x 1'H ‐ 1 EA ‐ 4500 PSI 30 SF 1 0.5

17      F6 ‐ 6' x 6' x 1'H ‐ 2 EA ‐ 4500 PSI 85 SF 3 0.5

18      FC23 ‐ 2'W x 3'L x 1'H ‐ 2 EA ‐ 4500 PSI 18 SF 0.44 0.5

19      Helical Core Drill Footing ‐ 1'‐4" x 1'‐8"H ‐ 2 EA ‐ 4500 PSI 2 EA 0.19 0.5

20 SHOTCRETE By Others ‐ Unless specifically noted 

21 CONCRETE WALL 333 SF

22      11" Thick Concrete Wall ‐ 4500 PSI 3 1

23      16" Thick Concrete Wall ‐ 4500 PSI 4 1

24 CONCRETE COLUMNS ‐ 3 EA ‐ 4500 PSI 3 EA 3 1

25 SLAB ON GRADE 1

26      10 Mil Polyethylene Vapor Barrier (Supply & Install) 200 SF

27       4" Concrete ‐ 4500 PSI 200 SF 4

28 CONCRETE SLAB 1

29        10" Thick Slab ‐ 4500 PSI 285 5

30 CONCRETE STAIR SLAB & STEPS (12"W x 4" Thick x 145 LF) & Slab 145 LF 5 1

31 Misc

32 Other __________________________

33 Other __________________________

34 Other __________________________

35 TOTAL: 98 16

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 

General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package

3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:

CATALYST CAMPUS

CONCRETE


