



CATALYST CAMPUS WOOD FRAMING

Item #	Scope of Work	Qty +/-	Type	Amount	Notes
1	Mobilizations	1	LOT		It is assumed for this scope of work, multiple mobilizations will be required throughout the course of the project.
2	Shoring	1	LOT		As required throughout scope of work
3	(2x4) Blocking.	85	LF		
4	(3x10) Ledger.	110	LF		
5	(4x6) Blocking.	230	LF		
6	(1-3/4"x9-1/4) LVL Beam.	160	LF		
7	(1-3/4"x11-7/8) LVL Beam.	700	LF		
8	(2x10) Floor joists.	55	LF		
9	(2x12) Floor joists.	855	LF		
10	(2x12) Landing joists.	75	LF		
11	(1-3/4"x7-1/4) LVL Joists.	390	LF		
12	(1-3/4"x11-7/8) LVL Joists.	260	LF		
13	SIMPSON ST2215 Splices.	112	EA		
14	SIMPSON A35	46	EA		
15	SIMPSON ITS Joist hanger.	222	EA		
16	SIMPSON H2.5A	78	EA		
17	(3/4") OSB Plywood sheathing.	1,700	SF		
18	(5/8") OSB Plywood sheathing.	335	SF		
19	Misc	1	LOT		
20	Other				
21	Other				
22	Other				
23	TOTAL:				

Notes

- 1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the General Contractor and utilize the quantities needed to provide a complete package
- 2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
- 3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
- 4 Acknowledgement of Addenda: