Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction
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Item # |Scope of Work Qty +/- Type Amount |Notes
It is assumed for this scope of work, multiple mobilizations will be required
1 1 LOT throughout the course of the project.
(8"x8") Type T1, Floor tile.
(Manuf: MARAZZI TILE - D_SEGNI PARISIAN MOUL - CHALK /
2 MIDNIGHT/SHADOW/SMOKE BLEND) 530 SF
(8"x8") Type T2, Restroom Floor tile.
(Manuf: MARAZZI TILE - S_SEGNI KALEIDO MOUH - CHALK /
3 MUD/SMOKE/ MIDNIGHT BLEND) 845 SF
(8"x8") Type T4, Floor tile.
(Manuf: MARAZZI TILE - D_SEGNI STELLA MOUA - CHALK /
4 MIDNIGHT/SHADOW/SMOKE BLEND) 280 SF
(4"x16") Type T-3, Wall tile.
5 (Manuf: FLORIDA TILE - STREAMLINE - ARCTIC MATTE) 2,525 SF
(8"x8") Type T-5, Wall tile.
(Manuf: MARAZZI TILE - D_SEGNI STELLA MOUA - CHALK /
6 MIDNIGHT/SHADOW/SMOKE/DENIM) 215 SF
(8.5"x10") Type T-6, Wall tile.
7 (Manuf: CONTEMPO - WOW COLLECTION (3D) - GRAPHIC MATTE) 25 SF
Wood floor to Tile floor Transition(Schluter schiene satin anodized
8 ) 77 LF
Wood floor to carpet Tile floor Transition(Schluter schiene satin
9 anodized i ) 65 LF
10 Misc 1 LoT
11 Other
12 Other
13 Other
14 TOTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package
2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:



