
Owner: Catalyst Campus

Architect: Sanders Architects

CM/GC: Stacey Construction

12/20/2022

Item # Scope of Work Qty +/‐ Type Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2

PNT‐3, GWB Wall paint.

(Manuf: SHERWIN WILLIAMS, ALABASTER SW7008, EGGSHELL) 16,325 SF

3

Type PNT‐2, GWB Epoxy ceiling paint.

(Manuf: SHERWIN WILLIAMS, ALABASTER SW7008, EGGSHELL) 785 SF

4 Concrete columns paint 210 SF

5 Paint existing exposed steel beam 75 SF

6 Metal columns paint. 315 SF

7 (42"H) Prep and paint existing railing. 20 SF

8 Single door paint. 12 LF

9 Type WC‐2, Sandblast Existing Wood Structure (Optional) 11,590 SF

10 Type SBB‐1, Sandblasted (Optional) 10,555 SF

11 Sealed Concrete (Optional) 8,345 SF

12 Misc 1 LOT

13 Other __________________________

14 Other __________________________

15 Other __________________________

16 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:

CATALYST CAMPUS
PAINTING


