Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction
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Item # |Scope of Work Qty +/- Type Amount |Notes
1 5 EA
2 6" Thick Rigid Insulation 990 SF
3 Patch Existing Roof with TPO Roofing 990 SF
4 Metal Soffit Panels 1 LoT
5 Roof Sealants 1 LoT
6 Sheet Metal, Flashing & Trim 1 LOT
7 Pentration Patches 8 EA
8 Misc 1 LoT
9 Other
10 Other
11 Other
12 TOTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package
2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
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