
Owner: Catalyst Campus

Architect: Sanders Architects

CM/GC: Stacey Construction

12/20/2022

Item # Scope of Work Qty +/‐ Type Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2 (11"Wx48"L) 3 3/4" Solid OAK tread, stained 38 EA

3

Type PL‐1, PLASTIC LAMINATE

(Manuf: WILSONART ‐ NATURAL RIFT 7954‐60)

4      (2'Wx2'Dx2'H) Base cabinet. 1 EA

5      (1'6"Wx2'Dx2'H) Base cabinet. 1 EA

6      (3'Wx2'Dx3'H) Base cabinet. 5 EA

7      (2'3"Wx2'Dx1'6"H) Base cabinet. 2 EA

8      (2'6"Wx2'Dx2'4"'H) Base cabinet. 4 EA

9

Type Q‐1, Quartz countertop.

(Manuf: DALTILE ‐ ONE QUARTZ ‐ NQ66 FRESH LINEN) 125 SF

10

Type Q‐1, Countertop end wall.

(Manuf: DALTILE ‐ ONE QUARTZ ‐ NQ66 FRESH LINEN) 20 SF

11

Type Q‐1, Vanity countertop.

(Manuf: DALTILE ‐ ONE QUARTZ ‐ NQ66 FRESH LINEN) 50 SF

12

Type PL‐1, Plastic laminate vertical surface.

(Manuf: WILSONART ‐ NATURAL RIFT 7954‐60) 85 SF

13 Misc 1 LOT

14 Other __________________________

15 Other __________________________

16 Other __________________________

17 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:

CATALYST CAMPUS
CABINETRY


