
Owner: Catalyst Campus

Architect: Sanders Architects

CM/GC: Stacey Construction

12/20/2022

Item # Scope of Work Qty +/‐ Type Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2 Footing Excavation 31 CY

3 EXTERIOR

4      Concrete Pavement

5            Compact Subgrade 1,750 SF

6             4" Gravel Base 1,800 SF

7      Concrete Bench (2'Wx3'H) ‐ 4500 PSI 1 EA Excavation, subcompact, roadbase and backfill

8      Concrete Bench (1'Wx3'H) ‐ 4500 PSI 1 EA Excavation, subcompact, roadbase and backfill

9 INTERIOR

10      FC3 ‐ 3'W x 1'H  40 SF

11      FC4 ‐ 4'W x 1'H 57 SF

12      2'W x 1'H 15 SF

13      3'W x 2'H 160 SF

14      3'‐6"W x 1' H Concrete Bench Footing 285 SF

15      1'‐4" x 2'W x 4" H Footing 5 SF

16      F3 ‐ 3' x 3' x 1'H ‐ 2 EA 25 SF

17      F5 ‐ 5' x 5' x 1'H ‐ 1 EA 30 SF

18      F6 ‐ 6' x 6' x 1'H ‐ 2 EA  85 SF

19      FC23 ‐ 2'W x 3'L x 1'H ‐ 2 EA 18 SF

20      Slab on Grade 200 SF

21               4" Gravel 200 SF

22 Backfill 8 CY

23 Haul Off 24 CY

24 Other __________________________

25 Other __________________________

26 Other __________________________

27 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:

CATALYST CAMPUS
EXCAVATION


