
Owner: Catalyst Campus

Architect: Sanders Architects

CM/GC: Stacey Construction

12/20/2022

Item # Scope of Work Qty +/‐ Type Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2 Shoring  1 LOT As required throughout scope of work

3 (2x4) Blocking. 85 LF

4 (3x10) Ledger. 110 LF

5 (4x6) Blocking. 230 LF

6 (1‐3/4"x9‐1/4) LVL Beam. 160 LF

7 (1‐3/4"x11‐7/8) LVL Beam. 700 LF

8 (2x10) Floor joists. 55 LF

9 (2x12) Floor joists. 855 LF

10 (2x12) Landing joists. 75 LF

11 (1‐3/4"x7‐1/4) LVL Joists. 390 LF

12 (1‐3/4"x11‐7/8) LVL Joists. 260 LF

13 SIMPSON ST2215 Splices. 112 EA

14 SIMPSON A35 46 EA

15 SIMPSON ITS Joist hanger. 222 EA

16 SIMPSON H2.5A 78 EA

17 (3/4") OSB Plywood sheathing. 1,700 SF

18 (5/8") OSB Plywood sheathing. 335 SF

19 Misc 1 LOT

20 Other __________________________

21 Other __________________________

22 Other __________________________

23 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:

CATALYST CAMPUS
WOOD FRAMING


