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Item # |Scope of Work Qty +/- Type Amount |Notes
It is assumed for this scope of work, multiple mobilizations will be required

1 1 LOT throughout the course of the project.
2 Di: Plumbing Fixtures 1 LOT Dy | contractor to remove and haul off.
3 WH-1 - WATE HEATER - AO SMITH - PNS-40 (40 GAL.) 1 EA

4 RECIRC. PUMP 1 EA

5 EXPANSION TANK - AMTROL - ST-5 1 EA

6 DRP-1 - DOMESTIC HOT WATER RECIRC. PUMP - B&G - NBF(8 GPM) 1 EA

7 AT-1 - ACCUMULATOR TANK 1 EA

8 AT-2 - ACCUMULATOR TANK 1 EA

9 SP-1- SUMP PUMP - LIBERTY - 537 (25 GPM) 1 EA

10 SP-2 - SUMP PUMP - LIBERTY - 537 (25 GPM) 1 EA

11 SP-3 - SUMP PUMP - LIBERTY - 537 (25 GPM) 1 EA

12 SP-4 - SUMP PUMP - LIBERTY - 537 (25 GPM) 1 EA

13 PRV STATION 1 EA

14 CB - CATCH BASIN 4 EA

15 (4") CLEANOUT 2 EA

16 P-1B - WATER CLOSET, FLR MTD, FLUSH VALVE 7 EA

17 P-1A - WATER CLOSET, FLR MTD, FLUSH VALVE, ADA 4 EA

18 P-3 - LAVATORY - UNDERCOUNTER 8 EA

19 P-2 - URINAL - ADA COMPLIANT AUTOMATIC FLUSH VALVE 3 EA

20 P-5 - REFRESH SINK, DOWUBLE BOWL, SS W/ GARBAGE DISPOSAL 1 EA

21 P-6 - DRINKING FOUNTAIN, BI-LEVEL, ADA COMPLIANT 1 EA

22 FS - FLOOR SINK - 12"x12" W/ HALF GRATE 1 EA

23 FD - FLOOR DRAIN - 6" Dia GRATE 4 EA

24 SHOWER DRAIN 1 EA

25 WCO - WALL CLEANOUT 6 EA

26 ADA SHOWER HEAD W/ TRIM SET 1 EA

27 (6") DIRT LEG 5 EA

28 TEMPERATURE SENSOR 1 EA

29 ENOVATIVE MODEL: DCP-9913 CONTROLLER 1 EA

30 FLOW SWITCH 1 EA
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31 [DRAIN VALVE W/ THREADED HOSE CONNECTION 1 EA
32 [PRTVALVE 1 EA
33 |CHECK VALVE 2 EA
34 [BALANCE VALVE 1 EA
35 |PRESSURE REGULATOR STATION W/ TEST PORT 10 EA
36 |STRAINER 1 EA
37 |PRESSURE GAUGE 2 EA
38 |(1") REDUCED PRESS BACKFLOW PREVENTER 1 EA
39 |ASME RATED EXTROL AST-12 EXPANSION TANK 1 EA
40 [BALLVALVE 2 EA
41 |GATE VALVE 5 EA
42 |SHUTT OFF VALVE 35 EA
DOMESTIC WATER PIPING

43 |COPPER TYPE "L"

44 |(1") COLD WATER PIPE 100 LF
45 |(1") HOT WATER PIPE 40 LF
46 |(1") HOT WATER RETURN PIPE 35 LF
47 |(1/2") COLD WATER PIPE 215 LF
48 |(1/2") HOT WATER PIPE 125 LF
49 |(1/2") HOT WATER RETURN PIPE 50 LF
50 |(1-1/2") COLD WATER PIPE 40 IF
51 [(1-1/4") COLD WATER PIPE 15 LF
52 [(2") COLD WATER PIPE 30 LF
53 [(3/4") COLD WATER PIPE 95 LF
54 |(3/4") HOT WATER PIPE 20 LF
55 |(3/4") HOT WATER RETURN PIPE 20 LF

SANITARY PIPE

56 |PVCSCH 40 LF
57 |(2") PUMPED DRAIN PIPE 175 LF
58 |(4") WASTE PIPE 55 LF
59 |(2") WASTE PIPE 85 LF
60 |(3") WASTE PIPE 135 LF
61 [(2") VENT PIPE 198 LF
62 |(3") VENT PIPE 15 LF
63 [(1-1/2") VENT PIPE 120 LF

64

GAS PIPE
BLACK IRON SCH. 40
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65 |(1") GAS PIPE a1 LF
66 (3/4") GAS PIPE 115 LF
67 (1/2") GAS PIPE 180 LF
68 (1") GAS PIPE 25 LF
69 Misc 1 LOT
70 _ |Other

71 Other

72 |Other

73 TOTAL:

Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:
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