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Item # |Scope of Work Qty +/- Type Amount |Notes

It is anticpated that the demolition work will require multiple visits to due the
1 N 1 1 LOT nature of the work Project should be bid accordingly
2 D S 1 LOT Provide and haul off of required work
3 Shoring/Sawcutting 1 LOT Include all shoring and sawcutting as required
4 Remove existing stair & associated floor joists 415 SF
5 Remove existing concrete slab 3,060 SF
6 Remove existing deck & structure 160 SF
7 Remove existing floor structure 1,860 SF
8 Remove existing ramp 45 SF

It is assumed the boiler does not have asbestos. If asbestos is encountered, it will
9 Remove existing boiler 1 LOT be a change order.
10 Remove existing tile floor 1,020 SF
11 Remove existing hardwood flooring 15,490 SF
12 Remove existing stair finish 40 SF
13 Remove existing brick veneer and salvage 245 SF
14 Remove existing storefront 655 SF
15 Remove existing exterior brick paint 65 SF
16 Remove existing casework 120 SF
17 Remove existing raised floor 245 SF
18 Remove existing skylight w/ curb 280 SF
19 Remove existing chimney 15 SF
20 Remove existing canopy 75 SF
21 Remove existing roof for new hatch 15 SF
22 Remove existing GWB Ceiling 16,170 SF
23 Remove existing fabric ceiling 7,845 SF
24 Remove existing ceiling joists 6,800 SF
25 (6" THK) Remove existing planter concrete wall 205 SF
26 (12" THK) Remove existing Concrete wall 230 SF
27 Remove existing furring wall for around column 735 SF
28 (4" THK) Remove existing GWB Wall 15,855 SF
29 Remove existing exterior GWB Wall 375 SF
30 Remove existing gypsum board or plaster 1,250 SF
31 (8" THK) Remove existing CMU wall 300 SF
32 (8" THK) Remove & salvage existing masonry wall 335 SF
33 Remove existing railing 205 LF
34 Remove existing toilet compartment wall 90 LF
35 (8"D) Sawcut existing CMU Wall for new opening 140 LF
36 (18" THK) Sawcut existing concrete wall 135 LF
37 (3'-0"Wx7'-0"H) Remove existing door & frame 39 EA
38 (6'-0"Wx8'-0"H) Remove existing door & frame 1 EA
39 (3-0"Wx5'-6"H) Remove existing window 22 EA
40 (3-6"Wx7'-0"H) Remove existing window w/ louver 4 EA
41 (4'-8"Wx9'-3"H) Remove existing window 9 EA
42 Remove existing HSS Column (16'H) 2 EA
43 (6'-0"Wx8'-0"H) Remove existing barn door & frame 1 EA
44 Remove existing plumbing fixture. 11 EA
45 Remove existing louvers. 4 EA
46 Remove existing HVAC i it 1 EA HVAC contractor to disconnect. Demolition contractor to remove and haul off.
47 Remove existing roof access. 2 EA
48 Remove existing condensers. 9 EA HVAC contractor to disconnect. Demolition contractor to remove and haul off.
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Electrical contractor to disconnect. Demolition contractor to remove and haul
49 Remove Ceiling Light Fixture 56 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
50 Remove Existing panel 14 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
51 Remove existing meter switchboard 1 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
52 Remove Existing Fire Alarm Device 7 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
53 Remove Duplex Receptacle 1 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
54 Remove Single Pole Switch 47 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
55 Remove Existing Disconnect Switch 2 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
56 Remove & Disconnect Existing Equipment 12 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
57 Remove Existing Exterior Wall Sconce 2 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
58 Remove Existing Light Fixture 65 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
59 Remove Existing Duplex Receptacle 47 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
60 Remove Existing Ceiling Fan 11 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
61 Remove Existing Celling Mounted Light Fixture 51 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
62 Remove Existing Emergency Light 7 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
63 Remove Existing Ceiling Mounted Fire Alarm Device 11 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
64 Remove Existing Fixture 20 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
65 Remove Existing Exit Light 7 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
66 Remove Existing Manual Pull Station 3 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
67 Remove Existing Dimmer Switch 5 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
68 Remove Existing Service and Service Lateral 1 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
69 Remove Existing Weather Proof Duplex Receptacle 1 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
70 Remove Existing 1x4 Celling Mounted Light Fixture 4 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
71 Remove Existing Smoke Detector 8 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
72 Remove Existing 2x4 Celling Mounted Light Fixture 4 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
73 Remove Existing Special Receptacle 4 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
74 Remove Existing Quad Receptacle 1 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
75 Remove Existing Data Outlet 1 EA off.

Electrical contractor to disconnect. Demolition contractor to remove and haul
76 Remove Existing LTG 8 EA off.

There is existing debris in the building. This is an attempt to cover the removal
77 Misc Debris Allowance 1 LOT $ 25,000.00 |and haul off of this. It will be issued as a change order on a T&M basis.
78  |Other
79  [Other
80 |Other
81 TOTAL:

Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional packag
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:

12/20/2022



