



CATALYST CAMPUS CABINETS

Item #	Scope of Work	Qty +/-	Type	Amount	Notes
1	Mobilizations	1	LOT		It is assumed for this scope of work, multiple mobilizations will be required throughout the course of the project.
2	(11"Wx48"L) 3 3/4" Solid OAK tread, stained	38	EA		
3	Type PL-1, PLASTIC LAMINATE (Manuf: WILSONART - NATURAL RIFT 7954-60)				
4	(2'Wx2'Dx2'H) Base cabinet.	1	EA		
5	(1'6"Wx2'Dx2'H) Base cabinet.	1	EA		
6	(3'Wx2'Dx3'H) Base cabinet.	5	EA		
7	(2'3"Wx2'Dx1'6"H) Base cabinet.	2	EA		
8	(2'6"Wx2'Dx2'4"H) Base cabinet.	4	EA		
9	Type Q-1, Quartz countertop. (Manuf: DALTILE - ONE QUARTZ - NQ66 FRESH LINEN)	125	SF		
10	Type Q-1, Countertop end wall. (Manuf: DALTILE - ONE QUARTZ - NQ66 FRESH LINEN)	20	SF		
11	Type Q-1, Vanity countertop. (Manuf: DALTILE - ONE QUARTZ - NQ66 FRESH LINEN)	50	SF		
12	Type PL-1, Plastic laminate vertical surface. (Manuf: WILSONART - NATURAL RIFT 7954-60)	85	SF		
13	Misc	1	LOT		
14	Other				
15	Other				
16	Other				
17	TOTAL:				

Notes

- Quantities are the responsibility of the subcontractor. The above quantities are for reference only. Should any discrepancies arise, the subcontractor is to notify the General Contractor and utilize the quantities needed to provide a complete package.
- The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package.
- Permits and impact fees to be paid by General Contractor (reimbursed by Owner).
- Acknowledgement of Addenda: