
Owner: Catalyst Campus

Architect: Sanders Architects

CM/GC: Stacey Construction

12/20/2022

Item # Scope of Work Qty +/‐ Type LBS Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2 Erection/Installation 1 LOT

3 14"x7"x1/2" Base Plates 14 EA 195

4 HSS3x3x1/4 Galvanized Post 2 EA 229

5 HSS4x4x1/4 7 EA 1,111

6 HSS6x2x1/4 5 EA 793

7 HSS6x6x1/4 2 EA 286

8 HSS12x6x1/4 1 EA 1,350

9 HSS14x4x1/4 1 EA 473

10 (2" DIA) 4'L STD Pipe parapet brace 1 EA 92

11 C6x13 1 EA 420

12 C12x20.7 1 EA 1,485

13 L3x3x1/4 1 EA 79

14 L6x6x1/2 Galvanized Angle 1 EA 396

15 Steel stair stringer 1 EA 145

16 Steel riser w/ Clip angle 220 LF

17 (36"Hx1‐1/2" DIA) Painted Steel pipe handrail. 12 LF

18 (44"H) Handrail. 360 LF

19 (36"H) Wall mounted handrail. 50 LF

20 (42"H) Guardrail. 30 LF

21 (6'‐11"H) Guardrail 16 LF

22 (14"W) Roof access ladder. 26 LF

23 Misc. Items 1 LS

24 Other __________________________

25 Other __________________________

26 Other __________________________

27 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:

CATALYST CAMPUS
STEEL


