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Item # Scope of Work Qty +/‐ Type Amount Notes

1 Mobilizations 1 LOT

It is anticpated that the demolition work will require multiple visits to due the 

nature of the work Project should be bid accordingly

2 Dumpsters 1 LOT Provide dumpsters and haul off of required work

3 Shoring/Sawcutting  1 LOT Include all shoring and sawcutting as required

4 Remove existing stair & associated floor joists 415 SF

5 Remove existing concrete slab 3,060 SF

6 Remove existing deck & structure 160 SF

7 Remove existing floor structure 1,860 SF

8 Remove existing ramp 45 SF

9 Remove existing boiler 1 LOT

It is assumed the boiler does not have asbestos. If asbestos is encountered, it will 

be a change order.

10 Remove existing tile floor 1,020 SF

11 Remove existing hardwood flooring 15,490 SF

12 Remove existing stair finish 40 SF

13 Remove existing brick veneer and salvage 245 SF

14 Remove existing storefront 655 SF

15 Remove existing exterior brick paint 65 SF

16 Remove existing casework 120 SF

17 Remove existing raised floor 245 SF

18 Remove existing skylight w/ curb 280 SF

19 Remove existing chimney 15 SF

20 Remove existing canopy 75 SF

21 Remove existing roof for new hatch 15 SF

22 Remove existing GWB Ceiling 16,170 SF

23 Remove existing fabric ceiling 7,845 SF

24 Remove existing ceiling joists 6,800 SF

25 (6" THK) Remove existing planter concrete wall 205 SF

26 (12" THK) Remove existing Concrete wall 230 SF

27 Remove existing furring wall for around column 735 SF

28 (4" THK) Remove existing GWB Wall 15,855 SF

29 Remove existing exterior GWB Wall 375 SF

30 Remove existing gypsum board or plaster 1,250 SF

31 (8" THK) Remove existing CMU wall 300 SF

32 (8" THK) Remove & salvage existing masonry wall 335 SF

33 Remove existing railing 205 LF

34 Remove existing toilet compartment wall 90 LF

35 (8"D) Sawcut existing CMU Wall for new opening 140 LF

36 (18" THK) Sawcut existing concrete wall 135 LF

37 (3'‐0"Wx7'‐0"H) Remove existing door & frame 39 EA

38 (6'‐0"Wx8'‐0"H) Remove existing door & frame 1 EA

39 (3‐0"Wx5'‐6"H) Remove existing window 22 EA

40 (3‐6"Wx7'‐0"H) Remove existing window w/ louver 4 EA

41 (4'‐8"Wx9'‐3"H) Remove existing window 9 EA

42 Remove existing HSS Column (16'H) 2 EA

43 (6'‐0"Wx8'‐0"H) Remove existing barn door & frame 1 EA

44 Remove existing plumbing fixture. 11 EA

45 Remove existing louvers. 4 EA

46 Remove existing HVAC equipment. 1 EA HVAC contractor to disconnect. Demolition contractor to remove and haul off.

47 Remove existing roof access. 2 EA

48 Remove existing condensers. 9 EA HVAC contractor to disconnect. Demolition contractor to remove and haul off.
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49 Remove Ceiling Light Fixture 56 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

50 Remove Existing panel 14 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

51 Remove existing meter switchboard 1 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

52 Remove Existing Fire Alarm Device 7 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

53 Remove Duplex Receptacle 1 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

54 Remove Single Pole Switch 47 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

55 Remove Existing Disconnect Switch 2 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

56 Remove & Disconnect Existing Equipment 12 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

57 Remove Existing Exterior Wall Sconce 2 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

58 Remove Existing Light Fixture 65 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

59 Remove Existing Duplex Receptacle 47 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

60 Remove Existing Ceiling Fan 11 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

61 Remove Existing Celling Mounted Light Fixture 51 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

62 Remove Existing Emergency Light 7 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

63 Remove Existing Ceiling Mounted Fire Alarm Device 11 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

64 Remove Existing Fixture 20 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

65 Remove Existing Exit Light 7 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

66 Remove Existing Manual Pull Station 3 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

67 Remove Existing Dimmer Switch 5 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

68 Remove Existing Service and Service Lateral 1 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

69 Remove Existing Weather Proof Duplex Receptacle 1 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

70 Remove Existing 1x4 Celling Mounted Light Fixture 4 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

71 Remove Existing Smoke Detector 8 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

72 Remove Existing 2x4 Celling Mounted Light Fixture 4 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

73 Remove Existing Special Receptacle 4 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

74 Remove Existing Quad Receptacle 1 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

75 Remove Existing Data Outlet 1 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

76 Remove Existing LTG 8 EA

Electrical contractor to disconnect. Demolition contractor to remove and haul 

off.

77 Misc Debris Allowance 1 LOT 25,000.00$           

There is existing debris in the building. This is an attempt to cover the removal 

and haul off of this. It will be issued as a change order on a T&M basis.

78 Other __________________________

79 Other __________________________

80 Other __________________________

81 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:


