Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction
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Item # |Scope of Work Qty +/- Type | LBS cY Amount |Notes
1 |Mobilizations 1 EA
2 Formwork 1 Lot
3 |Epoxy Coated Rebar Install 1 Lot 320
4 Rebar Install 1 Lot 1,735
5 |6" Thick Concrete Wall - 4500 PSI 1,066 SF 20
6 Other
7 |Other
8 |Other
9 |ToTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package

3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:



