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Item # Scope of Work Qty +/‐ Type Amount Notes

1 Mobilizations 1 LOT

It is assumed for this scope of work, multiple mobilizations will be required 

throughout the course of the project.

2 Disconnect Plumbing Equipment/Fixtures 1 LOT Demolition contractor to remove and haul off.

3 S1 ‐ (10"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (225 CFM) 20 EA

4 S1 ‐ (10"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (315 CFM) 2 EA

5 S1 ‐ (10"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (215 CFM) 2 EA

6 S1 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (175 CFM) 2 EA

7 S1 ‐ (6"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (90 CFM) 1 EA

8 S2 ‐ (12"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ 880H (235 CFM) 2 EA

9 S3 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (125 CFM) 2 EA

10 S3 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (135 CFM) 2 EA

11

R1 ‐ 30"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER, 

BALANCE RETURN (490 CFM) ‐ KRUEGER ‐ 1800 5 EA

12

R1 ‐ 30"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER, 

BALANCE RETURN (430 CFM) ‐ KRUEGER ‐ 1800 1 EA

13

R1 ‐ 18"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER, 

BALANCE RETURN (315 CFM) ‐ KRUEGER ‐ 1800 2 EA

14

R1 ‐ 18"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER, 

BALANCE RETURN (225 CFM) ‐ KRUEGER ‐ 1800 2 EA

15

R1 ‐ 12"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER, 

BALANCE RETURN (250 CFM) ‐ KRUEGER ‐ 1800 2 EA

16

R1 ‐ 18"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER, 

BALANCE RETURN (350 CFM) ‐ KRUEGER ‐ 1800 1 EA

17

R1 ‐ 12"x6" NK FLOOR MTD RA GRILLE W/ OPPOSED BLADE DAMPER, 

BALANCE RETURN (90 CFM) ‐ KRUEGER ‐ 1800 1 EA

18

R2 ‐ (18"x36") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED 

BLADE DAMPER (975 CFM) 2 EA

19 TEMPERATURE SENSOR 18 EA

20 CEF‐1 ‐ CEILING EXHAUST FAN ‐ BROAN ‐ L300MG (250 CFM) 2 EA

21 HAND DAMPER 60 EA

22 Remote balancing damper 4 EA

23 S1 ‐ (10"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (250 CFM) 7 EA

24 S3 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (175 CFM) 1 EA

25 S3 ‐ (6"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (85 CFM) 1 EA

26 S1 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (200 CFM) 4 EA

27 S1 ‐ (10"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (300 CFM) 3 EA

28

R2 ‐ (12"x12") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED 

BLADE DAMPER. ‐ KRUEGER ‐ S85H 5 EA

29

R2 ‐ (16"x16") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED 

BLADE DAMPER. ‐ KRUEGER ‐ S85H 4 EA

30

R3 ‐ (10"x22") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED 

BLADE DAMPER. ‐ KRUEGER ‐ 6490 14 EA
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31 S3 ‐ (10"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ RA2 (250 CFM) 4 EA

32 S4 ‐ (10"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ SH (250 CFM) 6 EA

33 S4 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ SH (175 CFM) 4 EA

34 S4 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ SH 4 EA

35 S4 ‐ (8"Dia NECK) ‐ SUPPLY DIFFUSER ‐ KRUEGER ‐ SH (200 CFM) 2 EA

36

R2 ‐ (36"x24") NECK SIDEWALL RETURN AIR GRILLE W/ OPPOSED 

BLADE DAMPER. ‐ KRUEGER ‐ S85H 1 EA

37 OUTSIDE AIR DAMPER 2 EA

38 RTU‐1 ‐ ROOF TOP UNIT ‐ YORK ‐ ZF060 (125000 BTUH) 1 EA

39 RTU‐2 ‐ ROOF TOP UNIT ‐ YORK ‐ ZF060 (125000 BTUH) 1 EA

40 RTU‐3 ‐ ROOF TOP UNIT ‐ YORK ‐ ZF060 (125000 BTUH) 1 EA

41 RTU‐4 ‐ ROOF TOP UNIT ‐ YORK ‐ ZF060 (125000 BTUH) 1 EA

42 RTU‐5 ‐ ROOF TOP UNIT ‐ YORK ‐ ZF072 (125000 BTUH) 1 EA

43 CEF‐3 ‐ CEILING EXHAUST FAN ‐ BROAN ‐ L100MG (70 CFM) 1 EA

44 CEF‐4 ‐ CEILING EXHAUST FAN ‐ BROAN ‐ L300MG (250 CFM) 1 EA

45 CEF‐5 ‐ CEILING EXHAUST FAN ‐ BROAN ‐ L300MG (250 CFM) 1 EA

46 EAH‐1 ‐ EXHAUST AIR HOOD ‐ COOK ‐ PR (500 CFM) 1 EA

47 FCU‐1 ‐ MULTI‐ZONE HEAT PUMP ‐ FUJITSU ‐ ASU12RLF (370 CFM) 1 EA

48 FCU‐2 ‐ MULTI‐ZONE HEAT PUMP ‐ FUJITSU ‐ ASU12RLF (550 CFM) 1 EA

49 FAN COIL UNIT CONTROLLER 2 EA

50 THERMOSTAT 10 EA

51 HP‐1 ‐ HEAT PUMP ‐ FUJITSU ‐ AOU36RLXFZH (35200 BTUH) 1 EA

52 CU‐1 ‐ TWO STAGE AIR COOLED CONDENSING UNIT ‐ YORK ‐ YFK24B2 1 EA

53 CU‐2 ‐ TWO STAGE AIR COOLED CONDENSING UNIT ‐ YORK ‐ YFK60B2 1 EA

54 CU‐3 ‐ TWO STAGE AIR COOLED CONDENSING UNIT ‐ YORK ‐ YFK36B2 1 EA

55 CU‐4 ‐ TWO STAGE AIR COOLED CONDENSING UNIT ‐ YORK ‐ YFK60B2 1 EA

56 CU‐5 ‐ TWO STAGE AIR COOLED CONDENSING UNIT ‐ YORK ‐ YFK60B2 1 EA

57 EXHUAST CAP 3 EA

58 VENT AIR TERMINATION KIT 5 EA

59 CC‐1 ‐ DX COOLING COIL ‐ YORK ‐ XAHC30HXXN1 (2.5 TON COIL) 1 EA

60 CC‐2 ‐ DX COOLING COIL ‐ YORK ‐ XAHC60HXXN1 (5 TON COIL) 1 EA

61 CC‐3 ‐ DX COOLING COIL ‐ YORK ‐ XAHC36HXXN1 (3 TON COIL) 1 EA

62 CC‐4 ‐ DX COOLING COIL ‐ YORK ‐ XAHC60HXXN1 (5 TON COIL) 1 EA                 

63 CC‐5 ‐ DX COOLING COIL ‐ YORK ‐ XAHC60HXXN1 (5 TON COIL) 1 EA                                       

64 F1 ‐ FURNACES ‐ YORK ‐ TM9V060B12 (3 TON CAP.) 1 EA
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65 F2 ‐ FURNACES ‐ YORK ‐ TM9V100C20 (5 TON CAP.) (360 CFM) 1 EA

66 F3 ‐ FURNACES ‐ YORK ‐ TM9V060B12 (3 TON CAP.) (150 CFM) 1 EA

67 F4 ‐ FURNACES ‐ YORK ‐ TM9V100C20 (5 TON CAP.) (270 CFM) 1 EA

68 F5 ‐ FURNACES ‐ YORK ‐ TM9V100C20 (5 TON CAP.) (320 CFM) 1 EA

69 REFRIGERANT PIPING 1 LS

70

Galvanized sheet metal duct w/ Wrap equal to ownes corning 

fiberglass w/ FRK vapor barrier. Insulation shall be R‐6 except on 

roof shall be R‐8.

71 (10"x12") METAL DUCT 64 SF

72 (18"x14") METAL DUCT 534 SF

73 (18"x16") METAL DUCT 187 SF

74 (18"x4") METAL DUCT 13 SF

75 (20"x14") METAL DUCT 226 SF

76 (20"x16") METAL DUCT 123 SF

77 ROUND DUCT

78 (10"Dia) ROUND DUCT 1,528 SF

79 (12"Dia) ROUND DUCT 873 SF

80 (14"Dia) ROUND DUCT 661 SF

81 (16"Dia) ROUND DUCT 696 SF

82 (18"Dia) ROUND DUCT 448 SF

83 (20"Dia) ROUND DUCT 100 SF

84 (6"Dia) ROUND DUCT 103 SF

85 (8"Dia) ROUND DUCT 601 SF

86 Misc 1 LOT

87 Other __________________________

88 Other __________________________

89 Other __________________________

90 TOTAL:

Notes
1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the 
General Contractor and utilize the quantities needed to provide a complete package

2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:


