Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction

K. CATALYST
C»CAMPUS

12/20/2022

STACEY

CONSTRUCTION

CATALYST CAMPUS
REBAR
Item # |Scope of Work Qty +/- Type | LBS Amount  |Notes
It is anticij d that multiple will be required due to the phasing of
1 4 EA the work.
2 EXTERIOR
3 Concrete Pavement - Grade 60 1,750 SF 2,625
4 Concrete Bench (2'Wx3'H) - Grade 60 1 EA 55
5 Concrete Bench (1'Wx3'H) - Grade 60 1 EA 55
6 INTERIOR
7 FC3 - 3'W x 1'H - Grade 60 40 SF 55
8 FC4 - 4'W x 1'H - Grade 60 57 SF 82
9 2'W x 1'H - Grade 60 15 SF 20
10 3'W x 2'H - Grade 60 160 SF 440
11 3'-6"W x 1' H Concrete Bench Footing - Grade 60 285 SF 400
12 1'-4" x 2'W x 4" H Footing - Grade 60 5 SF 5
13 F3-3'x3'x1'H-2EA - Grade 60 25 SF 30
14 F5-5'x5'x1'H- 1 EA - Grade 60 30 SF 40
15 F6-6'x6'x1'H -2 EA - Grade 60 85 SF 115
16 FC23-2'W x 3'Lx 1'H - 2 EA - Grade 60 18 SF 20
17 Helical Core Drill Footing - 1'-4" x 1'-8"H - 2 EA - Grade 60 2 EA 20
18 SHOTCRETE WALL
19 Epoxy Coated Rebar - Grade 60 1,066 SF 320
20 Rebar - Grade 60 1,066 SF 1,735
21 CONCRETE WALL - Grade 60 333 SF 820
22 ICONCRETE COLUMNS - 1'-6" Diameter - Grade 60 3 EA 615
23 SLAB ON GRADE - Grade 60 200 SF 300
24 CONCRETE SLAB - Grade 60 285 SF 930
25 CONCRETE STAIRS - Grade 60 145 LF 405
26 MASONRY - Grade 60 420 SF 445
27 |Other
28  |Other
29 |Other
30 TOTAL: 9,532
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package
2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:



