Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction
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Item # |Scope of Work Qty +/- Type Amount |Notes
It is assumed for this scope of work, multiple mobilizations will be required
1 1 LOT throughout the course of the project.
PNT-3, GWB Wall paint.
2 (Manuf: SHERWIN WILLIAMS, ALABASTER SW7008, EGGSHELL) 16,325 SF
Type PNT-2, GWB Epoxy ceiling paint.
3 (Manuf: SHERWIN WILLIAMS, ALABASTER SW7008, EGGSHELL) 785 SF
4 Concrete columns paint 210 SF
5 Paint existing exposed steel beam 75 SF
6 Metal columns paint. 315 SF
7 (42"H) Prep and paint existing railing. 20 SF
8 Single door paint. 12 LF
9 Type WC-2, Sandblast Existing Wood Structure (Optional) 11,590 SF
10 Type SBB-1, bl (Optional) 10,555 SF
11 Sealed Concrete (Optional) 8,345 SF
12 Misc 1 LOoT
13 Other
14 Other
15 Other
16 TOTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package
2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)
4 Acknowledgement of Addenda:



