Owner: Catalyst Campus
Architect: Sanders Architects
CM/GC: Stacey Construction
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Item # |Scope of Work Qty +/- Type Amount |Notes
It is assumed for this scope of work, multiple mobilizations will be required
1 1 LOT throughout the course of the project.
2 Shoring 1 LOT As required throughout scope of work
3 (2x4) Blocking. 85 LF
4 (3x10) Ledger. 110 LF
5 (4x6) Blocking. 230 LF
6 (1-3/4"x9-1/4) LVL Beam. 160 LF
7 (1-3/4"x11-7/8) LVL Beam. 700 LF
8 (2x10) Floor joists. 55 LF
9 (2x12) Floor joists. 855 LF
10 (2x12) Landing joists. 75 LF
11 |(1-3/4"x7-1/4) LVL Joists. 390 LF
12 (1-3/4"x11-7/8) LVL Joists. 260 LF
13 SIMPSON ST2215 Splices. 112 EA
14 SIMPSON A35 46 EA
15 SIMPSON ITS Joist hanger. 222 EA
16 SIMPSON H2.5A 78 EA
17 (3/4") OSB Plywood sheathing. 1,700 SF
18 (5/8") OSB Plywood sheathing. 335 SF
19 Misc 1 LoT
20 Other
21 Other
22 Other
23 TOTAL:
Notes

1 Quantities are the responsibility of the subcontractor The above quantities are for reference only Should any discrepancies arise, the subcontractor is to notify the

General Contractor and utilize the quantities needed to provide a complete package
2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package
3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner)

4 Acknowledgement of Addenda:



