



CATALYST CAMPUS EXCAVATION

Item #	Scope of Work	Qty +/-	Type	Amount	Notes
1	Mobilizations	1	LOT		It is assumed for this scope of work, multiple mobilizations will be required throughout the course of the project.
2	Footing Excavation	31	CY		
3	EXTERIOR				
4	Concrete Pavement				
5	Compact Subgrade	1,750	SF		
6	4" Gravel Base	1,800	SF		
7	Concrete Bench (2'Wx3'H) - 4500 PSI	1	EA		Excavation, subcompact, roadbase and backfill
8	Concrete Bench (1'Wx3'H) - 4500 PSI	1	EA		Excavation, subcompact, roadbase and backfill
9	INTERIOR				
10	FC3 - 3'W x 1'H	40	SF		
11	FC4 - 4'W x 1'H	57	SF		
12	2'W x 1'H	15	SF		
13	3'W x 2'H	160	SF		
14	3'-6"W x 1' H Concrete Bench Footing	285	SF		
15	1'-4" x 2'W x 4" H Footing	5	SF		
16	F3 - 3' x 3' x 1'H - 2 EA	25	SF		
17	F5 - 5' x 5' x 1'H - 1 EA	30	SF		
18	F6 - 6' x 6' x 1'H - 2 EA	85	SF		
19	FC23 - 2'W x 3'L x 1'H - 2 EA	18	SF		
20	Slab on Grade	200	SF		
21	4" Gravel	200	SF		
22	Backfill	8	CY		
23	Haul Off	24	CY		
24	Other				
25	Other				
26	Other				
27	TOTAL:				

Notes

- 1 Quantities are the responsibility of the subcontractor. The above quantities are for reference only. Should any discrepancies arise, the subcontractor is to notify the General Contractor and utilize the quantities needed to provide a complete package.
- 2 The above "Other" line items are for any additional items the concrete contractor feels that need to be included to provide a complete and fully functional package.
- 3 Permits and impact fees to be paid by General Contractor (reimbursed by Owner).
- 4 Acknowledgement of Addenda: